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18.0 MAINTENANCE DURING CONSTRUCTION 

18.1 Maintenance Administration 

18.1.1 Responsibilities for Maintenance 

The responsibility for performing maintenance of the highway and interchange ramps will be 
shared by CDOT and the Contractor. The responsibility for performing maintenance of Federal 
Boulevard, 5th Ave. and 7th Ave. within the project limits shall be the responsibility of the 
Contractor.  ADA compliant pathways with an all-weather surface shall be provided and 
maintained at all times.  The requirements herein define those maintenance Work 
responsibilities that shall be performed by the Contractor and those that will remain the 
responsibility of CDOT. All Work shall conform to the CDOT Highway Maintenance Level of 
Service Manual and as shown in the Reference Documents. 

18.1.1.1 Initiation of Contractor Maintenance Responsibilities 

CDOT will be responsible for the highway maintenance until the issuance of NTP2. Once this 
occurs, the Contractor shall assume the maintenance responsibilities required herein.  The City 
and County of Denver Public Works will be responsible for the maintenance of Federal 
Boulevard, 5th Ave. and 7th Ave. until the issuance of NTP2. Once this occurs, the Contractor 
shall assume the maintenance responsibilities required herein 

18.1.1.2 Termination of Contractor Maintenance Responsibilities 

All responsibilities assigned to the Contractor shall remain as defined until Final Acceptance. 

18.1.2 Maintenance Level of Service Plan 

The Contractor shall develop and submit to CDOT a Maintenance Level of Service Plan. The 
plan shall define the Contractor’s complete strategy for the implementation, coordination, 
scheduling, and monitoring of maintenance Activities during the Project. For US6 and I25 the 
Plan shall conform to the CDOT Highway Maintenance Level of Service Manual and be updated 
every six months to reflect changes in the Contractor’s construction Activities. The Maintenance 
Level of Service Plan shall also address the following components: 

1. Maintenance Condition Survey 

Every six months, the Contractor shall perform a detailed survey of maintenance 
conditions for the Highway and any Road provided for construction phasing until all of 
the Contractor’s maintenance responsibilities are complete (Final Acceptance). The 
results of the survey shall be documented by the Contractor and submitted to CDOT for 
Acceptance.  

2. Monthly Maintenance Progress Report 

Monthly Maintenance Progress Reports shall be required for the full term of the 
Contractor’s maintenance responsibilities. These reports shall detail all maintenance 
Activities performed, monitored maintenance condition of existing facilities, identification 
of any deficiencies from minimum standards, and an action plan for correcting the 
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deficiencies. Monthly Maintenance Progress Reports shall be submitted to CDOT each 
month with the invoice submittal as required in Book 2, Section 2, Project Management. 

The Maintenance Level of Service Plan shall be submitted to CDOT for Approval at least 15 
Days prior to NTP2. 

18.1.3 Maintenance Responsibilities of the Contractor 

Except as specifically assigned to CDOT in Section 18.4 below, the Contractor shall perform all 
required maintenance Activities for all roadways within the project limits, including, but not 
limited to: 

1. Patching and repair of existing pavements  

2. Patching and repair of all existing structures included as a part of the Project 

3. Repair of shoulder drop-offs 

4. Replacement and repair of existing Hot Bituminous Pavement (HBP) shoulders 

5. Snow and ice removal for lanes closed to traffic and behind all temporary barrier 

6. Snow removal from public sidewalks within the project limits along 5th Ave., 7th Ave. and 
Federal Boulevard 

7. Maintenance of  pedestrian access along 5th Ave., 7th Ave. and Federal Boulevard 

8. Compliance to ADA requirements for all-weather surfaces of all pathways and accesses 
at all times  

9. Maintenance of delineators, temporary and permanent signs and pavement markings 

10. Drainage maintenance 

11. HBP overlays of existing pavements and structures utilized as detours or as a part of the 
Contractor’s Maintenance of Traffic (MOT) plans 

12. Replacement of damaged guardrail, bridge rail, barriers, and glare screens 

13. Repair of impact attenuators 

14. Pest control for buildings acquired within the CDOT Right-of-Way (ROW) 

15. Vegetation control in conformance with local agency ordinances 

16. Litter control 

17. Graffiti removal (graffiti shall be removed within 24 hours of notification and surface shall 
be the same color as the original) 

18. Activities described in Appendix A, Maintenance Performance Specifications (During 
Construction) 

19. Debris removal responsive to providing the minimum lane requirements in Book 2, 
Section 16, Maintenance of Traffic 

20. Sweeping to CDOT MLOS requirements 

Snow removal operations in the lanes closed to traffic and behind all temporary barriers shall be 
done in a way to avoid placing snow back into open lanes to traffic. Snow must be removed far 
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enough from the edge of travel lane that runoff from melting snow will not enter into the travel 
lanes. 

Any items (debris) of value discovered by the Contractor in the highway shall be held by the 
Contractor no longer than 30 Days in consideration of claim by the original owner. This includes 
temporary advertisement signs. If the original owner does not claim these items within 30 Days, 
the Contractor shall then relinquish the items (debris) of value to CDOT’s Maintenance Staff for 
storage and the Contractor may dispose of all advertising material at its discretion. 

If repair or removal of items illegally dumped on any ROW or easement is required, the 
Contractor shall perform such services within 3 Working Days from the date discovered or 
reported. 

18.1.4 Maintenance Responsibilities of CDOT 

CDOT or the City and County of Denver Public Works will perform the following maintenance 
Activities: 

1. Inspection of structures 

2. Patching and repair of all existing structures excluded from the Project 

3. Snow and ice control for all lanes open to traffic, prior to and during a snow event. 

18.1.5 Limits of Maintenance Responsibilities 

The longitudinal limits of the Contractor’s maintenance responsibilities on the Project shall 
conform to the limits of the Project, including all portions of the Work. 

The lateral limits shall be the ROW mainline, and ramps within the Project Site. Any other areas 
disturbed by Contractor Activities, outside of these limits, shall be the sole maintenance 
responsibility of the Contractor. 

18.1.6 Excluded Areas 

There are no exclusions within the Project limits. 

18.1.7 Payment for Maintenance During Construction 

Progress payments for maintenance during construction shall be according to Book 2, Section 
2, Project Management. 

18.2 Performance Specifications 

In performance of maintenance on the Project, the Contractor shall comply with the CDOT 
Highway Maintenance Level of Service Manual. Specifically, the Contractor shall adhere to the 
requirements for data collection and measurement for equating level of service (LOS) on the 
Highway and incorporate these requirements into its performance of all maintenance Work 
according to the maintenance of LOS plan. 
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18.3 Right-of-Way Construction Requirements 

18.3.1 Risk of Loss, Obligation to Maintain and Repair 

The Contractor shall comply with requirements in Book 2, Section 8, Right of Way, and shall 
maintain improvements and provide reasonable safety and security measures to preserve any 
acquired ROW or easements (temporary or permanent). The Contractor shall prevent, minimize, 
or correct problems such as vandalism, trespassing, rodent infestation, weed control (in 
accordance with any local agency ordinances), illegal dumping or disposal of rubble, and other 
debris on all areas of the Project that are under the Contractor’s maintenance responsibility. 

18.3.1.1 Loss Prevention Methods 

Once the Contractor permission to enter has been acquired, in accordance with Book 2, Section 
8, Right of Way, the Contractor shall manage and minimize losses to the property by utilizing 
some or all of the following loss prevention methods: 

1. Daily site inspections 

2. Installation of chain link security fencing along property boundaries 

3. Installation of locking devices, accessible by Project personnel only on buildings, 
structures, and other improvements located on a parcel 

4. Monthly inspection and application of pest/rodent control measures on each parcel 

5. Coordination with local law enforcement agencies and neighborhood watch groups to 
increase awareness about vandalism, illegal dumping, or indication of trespass or other 
illegal Activity on any parcel 

6. Any other means and method determined necessary by CDOT or the Contractor to 
manage and minimize loss to the property or improvement 

18.4 Deliverables 

The Contractor shall submit the following to CDOT for review, Approval, and/or Acceptance: 

Deliverable 
Review, 
Acceptance 
or Approval 

Schedule 

Maintenance Level of Service 
Plan 

Approval 
At least 15 Days prior to NTP2, then 
update every 6 months 

Maintenance condition surveys Acceptance 
Concurrent with the Maintenance 
Level of Service Plan update 

Maintenance progress reports Review 
Concurrent with each Monthly Invoice 
submittal 

All deliverables shall also conform to the requirements of Book 2, Section 3, Quality 
Management. 

18.5 Appendices 

Appendix A Maintenance Performance Specifications (During Construction) 
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APPENDIX A 

MAINTENANCE PERFORMANCE SPECIFICATIONS (DURING CONSTRUCTION) 

The following is an item Activities listing from CDOT’s Highway Levels of Service Manual, for 
which the Contractor shall be responsible during construction.  

Maintenance Program Area: Roadway Surface (150) 

Survey Item CDOT Activities Number 

Patching/Minor Surface Repair 152 

Patching-Machine, Overlay and Leveling 154 

Blading – Existing Unpaved Surface/Shoulder 162 

Building / Restoring Unpaved Surface/Shoulder 163 

Base Stabilization and Repair 164 

 

 

Maintenance Program Area: Roadside Facilities (200) 

Survey Item CDOT Activities Number 

Drainage Structures Clean, Repair or Replace 202 

Maintenance of Ditches and Streambeds 206 

Slope Repair 210 

Fence, Gate Cleaning & Maintenance 216 

Litter Barrel and Trash Cleanup 218 

Sweeping – Machine 220 

Sweeping – Hand 222 

 

 

Maintenance Program Area: Roadside Appearance (250) 

Survey Item CDOT Activities Number 

Vegetation Control – Dry Land 252 

Vegetation Control – Bluegrass 253 

Vegetation Control – Hand Mowing, Weeding 254 

Vegetation Control – Herbicide & Pesticide App 256 

Vegetation Control – Irrigation 258 

Tree Planting, Removal, Trimming 260 
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Maintenance Program Area: Traffic Services (300) 

Survey Item CDOT Activities Number 

Traffic Signs 302, 303 

Delineators, Mile Markers 304 

Metal Guardrail 306 

Concrete Guardrail 307 

Pavement Striping, Pavement Markings 308, 310 

Roadway, Sign Lighting 312 

Traffic Signals 314 

Energy Attenuators 316 

Electrical Wiring 320 

Interconnect Systems 326 

 

 

Maintenance Program Area: Structure Maintenance (350) 

Survey Item CDOT Activities Number 

Bridge Decks 353 

Bridge Superstructure 354 

Bridge / Structure Painting 355 

Bridge Curbs, Railings 356 

Bridge Structure Bearings 357 

Bridge Substructure 358 

Bridge Approaches, Slopes 360 

Bridge Deck Expansion Devices 364 

 

 

Maintenance Program Area: Snow and Ice Control (400) 

Survey Item CDOT Activities Number 

Snow Removal (Lanes Closed to Traffic) 402 

Ice Control – Drainage Related 403 

 

 


